

Advocate Health - Midwest

SHARE @ Advocate Health - Midwest

Advocate Lutheran General Hospital Books,
Documents, and Pamphlets

Advocate Lutheran General Hospital

Architect contract/estimate, 1958 April

Advocate Aurora Health

Follow this and additional works at: https://institutionalrepository.aah.org/algh_books

BURNHAM & HAMMOND

INC.

ARCHITECTS-ENGINEERS

53 W. JACKSON BLDG. CHICAGO 4

D. H. BURNHAM F.A.A.
S. B. TOUSSAINT
JOSEPH F. BOOTH A.I.A.

TELEPHONE
WABASH 7-1111

April 2, 1958

Dr. M. M. Nasset
21 Northwest Highway
Park Ridge, Illinois

Dear Dr. Nasset:

In connection with the award of the construction contract to Wm. E. Schweitzer & Company on the general and mechanical work and the Otis Elevator Company on the passenger and service elevators and dumb waiters in the amounts summarized below, we wish to state that the proposed substitutions and omissions on the various branches of the work in the total amount of \$477,582.00 will in no way impair the structural integrity or operating efficiency of the basic 200 bed hospital and School of Nursing for one hundred (100) students.

It is understood, however, that certain of the basic elements which have been omitted, such as drives and curbs, surgical lights, sterilizing equipment, etc. must be reinstated during construction for the complete functioning of the basic 200 bed hospital.

Hospital Building	\$ 3,982,900.00
School of Nursing	695,100.00
	<u>\$ 4,678,000.00</u>
Reductive Alternates	84,198.00
	<u>\$ 4,593,802.00</u>
Listed Substitutions and Omissions	477,582.00
Adjusted Contract Price	<u>\$ 4,116,220.00</u>
General and Mechanical Work	
Elevators and Dumbwaiters	130,279.00
TOTAL Contract Price	<u>\$ 4,246,499.00</u>

Yours very truly,

BURNHAM & HAMMOND, INC.

By *E. J. Hammond*

RE: Time